RFP - Moosa Canyon Pipelines Repair and Replacement Planning Study

Description

The San Diego County Water Authority is soliciting proposals from qualified firms for professional services to conduct the Moosa Canyon Pipelines Repair and Replacement Planning Study. To support the Water Authority’s mission of providing a safe and reliable water supply to its customers, this Planning Study shall identify a long-term solution(s) for mitigation of pipeline vulnerabilities through Moosa Canyon and extension of the pipeline’s service life for 75 years or greater.

Earliest Advertising Date

Aug. 20, 2020

Latest Advertising Date

Aug. 20, 2020

Issue Date

Aug. 20, 2020

Open for Bidding

YES

Solicitation Due Date

Sept. 30, 2020, 5 p.m.

Contact

Sabrina Garner
Management Analyst
sgarner@sdcwa.org

Additional Info

Links


NIGP Codes

92521 92670 95876 92652 90783 90779 90775 90735 91855 96132 91843 90666 91378 90783 90779 90775 90735 91855 96132 91843 90666 91378

RFP - Integrated Regional Water Management Program Support Services

Description
The San Diego County Water Authority is soliciting proposals from qualified firms to support the San Diego IRWM Regional Water Management Group and Regional Advisory Committee and the Tri-County Funding Area Coordinating Committee, develop one or more grant applications on behalf of the San Diego IRWM Program, conduct public outreach and maintain the IRWM Program website, as well as other tasks that may be provided on an as-needed basis.

**Earliest Advertising Date**

Aug. 31, 2020

**Latest Advertising Date**

Aug. 31, 2020

**Issue Date**

Aug. 31, 2020

**Open for Bidding**

YES

**Solicitation Due Date**

Sept. 28, 2020, 5 p.m.

**Contact**

Sabrina Garner  
Management Analyst  
sgarner@sdcwa.org

**Additional Info**

**Links**


**NIQP Codes**

91892 92570 92670 92517 91826 92533 92597 92596 92695 92561 92587 92535 92583 91843 91842

---

**RFP - Landscape Maintenance Services**

**Description**

The San Diego County Water Authority is seeking proposals from certified Qualified Water Efficient Landscaper (http://qwel.watersmartsd.org/) firms to provide landscape maintenance services.

**Earliest Advertising Date**

Sept. 9, 2020

**Latest Advertising Date**
Sept. 9, 2020

**Issue Date**

Sept. 9, 2020

**Open for Bidding**

YES

**Solicitation Due Date**

Sept. 28, 2020, 4 p.m.

**Contact**

Sabrina Garner  
Management Analyst  
s garner@sdcwa.org

**Additional Info**

**Links**


**NIGP Codes**

98836 98852

---

**Standby Confined Space Entry and Rescue Services**

**Description**

Soliciting proposals for standby confined space entry and rescue services

**Earliest Advertising Date**

July 15, 2020

**Latest Advertising Date**

Aug. 17, 2020

**Issue Date**

TBD

**Open for Bidding**

NO

**Solicitation Due Date**

None
Contact

Alecia Rangel
Management Analyst
arangel@sdcwa.org

Additional Info

Links


NIGP Codes

99077 99042 99037

---

**Cast Stainless Steel Triple Offset Resilient Metal Seated Butterfly Valves**

**Description**

Provide manually operated cast flanged stainless steel triple offset resilient metal seated butterfly valves capable of zero leakage service.

**Earliest Advertising Date**

Aug. 17, 2020

**Latest Advertising Date**

Aug. 21, 2020

**Issue Date**

TBD

**Open for Bidding**

NO

**Solicitation Due Date**

None

Contact

Kirk Whitaker
Senior Engineer
kwhitaker@sdcwa.org

Additional Info

Links

**NIGP Codes**

67071 89075 67081
Lubricated Carbon Steel Plug Valves

Description

Provide flanged carbon steel worm gear manually operated NSF 61 approved lubricated plug valves.

Earliest Advertising Date

Aug. 17, 2020

Latest Advertising Date

Aug. 21, 2020

Issue Date

TBD

Open for Bidding

NO

Solicitation Due Date

None

Contact

Kirk Whitaker
Senior Engineer
kwhitaker@sdcwa.org

Additional Info

Links

NIGP Codes

67082 89075

Stainless Steel Flanged Ball Valves

Description

Provide 45 manually operated flanged stainless steel ball valves.

Earliest Advertising Date

Sept. 7, 2020

Latest Advertising Date

Sept. 11, 2020
Issue Date
TBD

Open for Bidding
NO

Solicitation Due Date
None

Contact
Kirk Whitaker
Senior Engineer
kwhitaker@sdcwa.org

Additional Info

Links

NIGP Codes

89075 67081

Uniform and Mat Rental and Laundry Services

Description
Soliciting proposals for uniform and mat rental and laundry services.

Earliest Advertising Date
Sept. 15, 2020

Latest Advertising Date
Oct. 15, 2020

Issue Date
TBD

Open for Bidding
NO

Solicitation Due Date
None

Contact
Alecia Rangel
Management Analyst
Slurry Seal Coating Services

Description

Soliciting bids for slurry seal coating services at various Water Authority facilities.

Earliest Advertising Date

Sept. 30, 2020

Latest Advertising Date

June 30, 2021

Issue Date

TBD

Open for Bidding

NO

Solicitation Due Date

None

Contact

Alecia Rangel
Management Analyst
arangel@sdcwa.org

Additional Info

Trades: Slurry Seal Coat Services Asphalt Construction Services

Links


NIGP Codes

91396 91395
Hauck Mesa Storage Reservoir

Description

Construct 2.1 million gallon treated water storage tank and associated piping, valves, and vaults.

Earliest Advertising Date

Oct. 1, 2020

Latest Advertising Date

Oct. 31, 2020

Issue Date

TBD

Open for Bidding

NO

Solicitation Due Date

None

Contact

Kirk Whitaker
Senior Engineer
kwhitaker@sdcwa.org

Additional Info

Links

NIGP Codes

91345 91316 91360 91336 96825 91356 91244 91240 91485 92630 96878 91340 91438 92691 91394 91275

Traffic Control Engineering Services for the Southern First Aqueduct Structures Rehabilitation Project

Description

Traffic control engineering services for up to 25 sites for the Southern First Aqueduct Structures Rehabilitation Project

Earliest Advertising Date

Oct. 1, 2020

Latest Advertising Date

Nov. 1, 2020
On-call Asphalt and Concrete Cutting Services

Description

Soliciting bids for on-call asphalt and concrete cutting services.

Earliest Advertising Date

Oct. 15, 2020

Latest Advertising Date

Nov. 16, 2020

Issue Date

TBD

Open for Bidding

NO

Solicitation Due Date

None

Contact

Alecia Rangel
Management Analyst
Additional Info

Trades: Asphalt and Concrete Cutting, Demolition.

Links


NIGP Codes

91382 91244 91240 91360 91356 91051 91339 95939 91430 91319

---

Arc Flash and Protection Coordination Study for Lake Hodges Pumped Storage and Hydroelectric Facility

Description

Soliciting proposals for arc flash and protection coordination study for the Lake Hodges Pumped Storage and Hydroelectric Facility.

Earliest Advertising Date

Dec. 15, 2020

Latest Advertising Date

June 30, 2021

Issue Date

TBD

Open for Bidding

NO

Solicitation Due Date

None

Contact

Alecia Rangel
Management Analyst
arangel@sdcwa.org

Additional Info

Trades: Electrical Engineering, Electrical

Links

Rehabilitate the Alvarado Hydroelectric Facility

Description

The project will install hydroelectric equipment in the San Diego 28 Flow Control Facility.

Earliest Advertising Date

April 26, 2021

Latest Advertising Date

April 30, 2021

Issue Date

TBD

Open for Bidding

NO

Solicitation Due Date

None

Contact

Kirk Whitaker
Senior Engineer
kwhitaker@sdcwa.org

Generator Maintenance Service

Description

Soliciting bids for generator maintenance service.

Earliest Advertising Date

May 3, 2021

Latest Advertising Date
June 3, 2021

Issue Date
TBD

Open for Bidding
NO

Solicitation Due Date
None

Contact
Alecia Rangel
Management Analyst
arangel@sdcwa.org

Additional Info

Links


NIGP Codes

93639

_______________________________

**Mechanical Maintenance Services**

**Description**

Soliciting proposals for mechanical maintenance services.

**Earliest Advertising Date**

May 31, 2021

**Latest Advertising Date**

June 30, 2021

**Issue Date**

TBD

**Open for Bidding**

NO

**Solicitation Due Date**

None
Contact
Aleicia Rangel
Management Analyst
arangel@sdcwa.org

Additional Info
Trades: Rotating Equipment Maintenance, Hydro Turbine Maintenance

Links

NIQP Codes
93639 91256 94187 94173 94164 92550 93663 93662 91842

HVAC Inspection, Testing and Repair Services

Description
Soliciting bids for HVAC inspection, testing and repair services.

Earliest Advertising Date
June 15, 2021

Latest Advertising Date
July 15, 2021

Issue Date
TBD

Open for Bidding
NO

Solicitation Due Date
None

Contact
Aleicia Rangel
Management Analyst
arangel@sdcwa.org

Additional Info
Trades: HVAC, Sheet Metal, Electrical, Plumbing

Links
Bridge Crane Cal OSHA Inspections, Quadrennial Proof Load Testing, Quarterly Preventative Maintenance, and Repairs

Description
Soliciting bids for bridge crane Cal OSHA inspections, quadrennial proof load testing, quarterly preventative maintenance, and repairs.

Earliest Advertising Date
June 30, 2021

Latest Advertising Date
July 30, 2021

Issue Date
TBD

Open for Bidding
NO

Solicitation Due Date
None

Contact
Aleicia Rangel
Management Analyst
arangel@sdcwa.org

Additional Info
Trades: Bridge Crane Testing, Inspection and Repairs

Links

NIGP Codes
91036 91017 91450 94155

Rehabilitate Southern Section of the First Aqueduct

NIGP Codes
54506 92933 93648 92958
Description

Rehabilitate and/or replace approximately 100 man-hole, air vent and blow-off structures and construct two interconnection flow control facilities along the First San Diego Aqueduct from Hubbard Hill in the City of Escondido to San Vicente Reservoir in Lakeside.

Earliest Advertising Date

Aug. 30, 2021

Latest Advertising Date

Sept. 3, 2021

Issue Date

TBD

Open for Bidding

NO

Solicitation Due Date

None

Contact

Kirk Whitaker
Senior Engineer
kwhitaker@sdcwa.org

Additional Info

Links

NIGP Codes

92935 91360 92630 91356 33000 91340 94130 91316 91275 91244 91240 91485 91223 92544 91438 91430 91427 91394

Helix 9 Flow Control Facility

Description

Demolish Helix 1 Flow Control Facility and construct Helix 9 Flow Control Facility.

Earliest Advertising Date

May 3, 2022

Latest Advertising Date

June 6, 2022

Issue Date
TBD

Open for Bidding

NO

Solicitation Due Date

None

Contact

Peter Milligan
Engineer (P.E.)
pmilligan@sdcwa.org

Additional Info

Links

NIGP Codes

92935 91360 92630 91356 33000 91340 94130 91316 91275 91244 91240 91485 91223 92544 91438 91430 91427 91394

---

Olivenhain 11 Flow Control Facility

Description

This project includes the replacement of one flow control facility. The work consists of excavation, shoring, forming and pouring concrete; general site grading, paving, and fence installation; installation of blind flanges, new 20-inch pipe, elbows, valves, flow meters, roof hatches, and other mechanical and electrical equipment; pressure testing and connection to existing facilities; and removal of existing concrete structures.

Earliest Advertising Date

July 31, 2023

Latest Advertising Date

Aug. 4, 2023

Issue Date

TBD

Open for Bidding

NO

Solicitation Due Date

None

Contact
San Diego 1 and 2 Flow Control Facility

Description
Replace and rehabilitate the existing San Diego 1 & 2 Flow Control Facility, raise two existing air vent and bifurcation structures, and realign approximately 200 linear feet of existing 48-inch diameter pipelines at the existing facility site in Lakeside, CA.

Earliest Advertising Date
Aug. 28, 2023

Latest Advertising Date
Sept. 1, 2023

Issue Date
TBD

Open for Bidding
NO

Solicitation Due Date
None

Contact
Kirk Whitaker
Senior Engineer
kwhitaker@sdcwa.org